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September 20, 2002 
 
12-Ora-73-17.2/36.2 
12-0C9444 
ACNH-P073(062)E 
 
Addendum No. 3 
 
Dear Contractor: 
 

This addendum is being issued to the contract for construction on State highway in ORANGE COUNTY AT VARIOUS 
LOCATIONS FROM 1.1 KM EAST OF CROWN VALLEY PARKWAY UNDERCROSSING TO 0.1 KM EAST OF 
BONITA CANYON ROAD UNDERCROSSING. 

 
Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this 

addendum are an essential part of the contract. 
 
Bids for this work will be opened on October 3, 2002.  The original bid opening date was previously postponed 

indefinitely under Addendum No. 2 dated August 26, 2002. 
 
This addendum is being issued to set a new bid opening date as shown herein and revise the Project Plans, the Notice to 

Contractors and Special Provisions, the Proposal and Contract, and the Federal Minimum Wages with Modification Number 
11 dated 9-6-02.  A copy of the modified wage rates are available for the contractor's use on the Internet Site: 

 
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html 

 
Project Plan Sheets 1, 35, 107, 110, 111, 119, 121, 159, 160, and 161 are revised.  A half-sized copy of the revised sheets 

are attached for substitution for the like-numbered sheets. 
 
Project Plan Sheets 6, 18, 19, 20, 21, 42, 43, 63, 64, 65, 66, 83, 84, 96, 103, 134, 152, and 153 are deleted. 
 
In the Special Provisions, Section 5-1.13, "PAYMENTS," the second paragraph is revised as follows: 

 
"For the purpose of making partial payments pursuant to Section 9-1.06, "Partial Payments" of the 

Standard Specifications, the amount set forth for the contract items of work hereinafter listed shall be 
deemed to be the maximum value of the contract item of work which will be recognized for progress 
payment purposes: 

 
A. Clearing and Grubbing $24,000 
B. Progress Schedule  
    (Critical Path Method) $25,000" 

 
In the Special Provisions, Section 5-1.17, "NATIONAL HISTORIC PRESERVATION ACT REQUIREMENTS," the 

fourth paragraph is deleted. 
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In the Special Provisions, Section 8-2.01, PORTLAND CEMENT CONCRETE" the ninth paragraph is revised as 

follows: 
 
"Cement used for Basins 457L, 535L, 613L, and 654R shall be Type V cement with a maximum 

water/cement ratio of 0.45." 
 
In the Special Provisions, Section 10-1.11, "EXISTING HIGHWAY FACILITIES," subsection "REMOVE DRAINAGE 

FACILITY (CSF)," the reference to basin "780L" in the first paragraph is deleted. 
 
In the Special Provisions, Section 10-1.11, "EXISTING HIGHWAY FACILITIES," subsection "REMOVE DRAINAGE 

FACILITY (CSF)," the table in the sixth paragraph is revised as follows: 
 

Location Basin No. CSF Type 
1 457L 6 
2 535L 2 
3 613L 6 
4 613L 2 
6 808R 4 
7 859L 2 
8 878R 4 
9 1076R 2 

10 1081L 1 
 
In the Special Provisions, Section 10-1.14, "EARTHWORK," the table in the eleventh paragraph is revised as follows: 

 
Sieve Size Percent Passing 
9.5 mm 100 
4.75 mm 80-100 
75 m 15-100 

 
In the Proposal and Contract, the Engineer’s Estimate Items 5, 6, 7, 8, 9, 10, 11, 17, 18, 19, 20, 21, 22, 23, 24, 25, 26, 27, 

28, 29, 30, 31, 32, 34, 36, 37, 40, 44, 45, 46, 48, 49, 55, 56, 57, 58, and 59 are revised as attached. 
 
To Proposal and Contract book holders: 
 

Replace the entire Engineer's Estimate in the Proposal with the attached revised Engineer's Estimate.  The 
revised Engineer's Estimate is to be used in the bid. 

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the 
signature page of the proposal. 

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their 
book will be contacted to arrange for the return of their book. 

Inform subcontractors and suppliers as necessary. 
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This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each 

receives it. 
 
If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the 

requirements of this letter before submitting your bid. 
 
Sincerely, 
 
ORIGINAL SIGNED BY 
 
 
REBECCA D. HARNAGEL, Chief 
Office of Plans, Specifications & Estimates 
Office Engineer 
 
Attachments 



 

ENGINEER'S ESTIMATE 
12-0C9444 

 
Item Item 

Code 
Item Unit of 

Measure 
Estimated 
Quantity 

Unit Price Item Total 

1 070012 PROGRESS SCHEDULE (CRITICAL 
PATH METHOD)  

LS LUMP SUM LUMP SUM  

2 
(S) 

074019 PREPARE STORM WATER 
POLLUTION PREVENTION PLAN 

LS LUMP SUM LUMP SUM  

3 074020 WATER POLLUTION CONTROL  LS LUMP SUM LUMP SUM  

4 
(S) 

120090 CONSTRUCTION AREA SIGNS  LS LUMP SUM LUMP SUM  

5 150206 ABANDON CULVERT  M 140   

6 150608 REMOVE CHAIN LINK FENCE  M 480   

7 150668 REMOVE FLARED END SECTION  EA 6   

8 024372 REMOVE DRAINAGE 
FACILITIES(CSF)  

EA 9   

9 024374 REMOVE PIPE RISER  EA 4   

10 150805 REMOVE CULVERT  M 480   

11 150821 REMOVE HEADWALL  EA 12   

12 150826 REMOVE MANHOLE  EA 2   

13 160101 CLEARING AND GRUBBING  LS LUMP SUM LUMP SUM  

14 170101 DEVELOP WATER SUPPLY  LS LUMP SUM LUMP SUM  

15 024374 COMPOST REMOVAL (TYPE Z-2) 
(AERIALLY DEPOSITED LEAD) 

LS LUMP SUM LUMP SUM  

16 190110 LEAD COMPLIANCE PLAN  LS LUMP SUM LUMP SUM  

17 190112 ROADWAY EXCAVATION (TYPE A)  M3 12 600   

18 190121 ROADWAY EXCAVATION (TYPE B)  M3 7600   

19 
(S) 

024375 GEOMEMBRANE (BASIN LINER)  M2 18 700   

20 
(S) 

203001 EROSION CONTROL (BLANKET)  M2 5700   
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Item Item 

Code 
Item Unit of 

Measure 
Estimated 
Quantity 

Unit Price Item Total 

21 
(S) 

203003 STRAW (EROSION CONTROL)  KG 2000   

22 
(S) 

203014 FIBER (EROSION CONTROL)  KG 690   

23 
(S) 

203024 COMPOST (EROSION CONTROL)  KG 3200   

24 
(S) 

203045 PURE LIVE SEED (EROSION 
CONTROL)  

KG 21   

25 
(S) 

203061 STABILIZING EMULSION (EROSION 
CONTROL)    

KG 130   

26 
(F) 

510502 MINOR CONCRETE (MINOR 
STRUCTURE)  

M3 255   

27 
(F) 

510503 MINOR CONCRETE (STRUCTURE)  M3 446   

28 620904 300 MM ALTERNATIVE PIPE 
CULVERT  

M 90   

29 620909 450 MM ALTERNATIVE PIPE 
CULVERT  

M 70   

30 620913 600 MM ALTERNATIVE PIPE 
CULVERT  

M 460   

31 620919 750 MM ALTERNATIVE PIPE 
CULVERT  

M 90   

32 620924 900 MM ALTERNATIVE PIPE 
CULVERT  

M 160   

33 620931 1050 MM ALTERNATIVE PIPE 
CULVERT (TYPE A) 

M 40   

34 620933 1200 MM ALTERNATIVE PIPE 
CULVERT  

M 210   

35 620938 1350 MM ALTERNATIVE PIPE 
CULVERT  

M 4   

36 703358 300 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE RISER 
 (2.01 MM THICK) 

EA 5   

37 703365 600 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE RISER  
(2.01 MM THICK) 

EA 5   

38 703367 750 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE RISER  
(2.01 MM THICK) 

EA 1   

39 703369 900 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE RISER 
 (2.01 MM THICK) 

EA 3   

40 705336 450 MM ALTERNATIVE FLARED END 
SECTION  

EA 2   
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Item Item 
Code 

Item Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

41 705337 600 MM ALTERNATIVE FLARED END 
SECTION  

EA 4   

42 705339 900 MM ALTERNATIVE FLARED END 
SECTION  

EA 1   

43 705341 1200 MM ALTERNATIVE FLARED 
END SECTION    

EA 2   

44 707247 1200 MM PRECAST CONCRETE PIPE 
MANHOLE  

EA 16   

45 707249 1500 MM PRECAST CONCRETE PIPE 
MANHOLE  

EA 12   

46 707252 1800 MM PRECAST CONCRETE PIPE 
MANHOLE  

EA 3   

47 024376 PRECAST CONCRETE PIPE 
MANHOLE, MONITORING MANHOLE 
(TYPE 1) 

EA 4   

48 024377 PRECAST CONCRETE PIPE 
MANHOLE, MONITORING MANHOLE 
(TYPE 2) 

EA 3   

49 024378 DRAINAGE OUTLET SYSTEM, TYPE 
1 SKIMMER    

EA 1   

50 024379 DRAINAGE OUTLET SYSTEM, TYPE 
2 SKIMMER    

EA 2   

51 024380 DRAINAGE OUTLET SYSTEM, TYPE 
1 HOLD & RELEASE 

EA 2   

52 024381 DRAINAGE OUTLET SYSTEM, TYPE 
2 HOLD & RELEASE 

EA 2   

53 024382 DRAINAGE FACILITY GSRD (450 
MM) 

M 3   

54 024383 DRAINAGE FACILITY GSRD (600 
MM) 

M 14   

55 024384 MODIFIED CONCRETED-ROCK 
SLOPE PROTECTION (1/4T,  
METHOD A) 

M3 36   

56 
(S-F) 

750001 MISCELLANEOUS IRON AND STEEL  KG 9706   

57 800391 CHAIN LINK FENCE (TYPE CL-1.8)  M 310   

58 802585 1.2 M CHAIN LINK GATE  
(TYPE CL-1.8)  

EA 13   

59 839521 CABLE RAILING  M 80   

60 999990 MOBILIZATION  LS LUMP SUM LUMP SUM  

 

TOTAL BID: ___________ 
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